

RS-RFQ-007-2023
Request for Quotation
Animal Pound Renovations

Addendum No. 2
(to the Request for Quotation Document)

The Request for Quotation (RFQ) is modified as set forth in this Addendum. The original RFQ Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFQ. Respondents shall take this Addendum into consideration when preparing and submitting its response.


1. Site Meeting


A site meeting took place on November 22, 2023. The following people were in attendance:

	Company Name	Representative
1.	Tem-Pro	Joey Labreque
2.	Demora	Andy Desmaris
3.	Helm & Sons	Chris
4.	Demora	Sandy Nadeau
5.	Norwin	Cody Turcotte
6.	SLE Contracting	Stephane Laferriere
7.	Ironwood Decks & Construction	Denis Langlois
8.	TBK Construction	Etienne Rivard


2. Animal Bath Room

a)	Bidders will be required to relocate the 30" baseboard heater currently in the Animal Bath Room to the opposite wall within the same room. Bidders will also be required to turn a 4" drain cleanout 180 degrees to make it accessible from the adjoining bathroom. The waterline for the toilet within the adjacent bathroom will also need to be moved to accommodate the new shower surround. The new location of the baseboard heater will be the wall between the water heater closet and the Animal Bath Room as indicated on the image below:
-----------	--





3. Dog Area

a)	<p>The shelving hung on the east and north wall of the dog area shall now remain. It was previously indicated in the design notes that the bidder was required to remove it. No repairs or painting of the walls are required in the footprint of the shelving. Walls and ceiling below and to the side of the shelving are still required to be repaired and painted.</p>
	



Mathew Bahm
Director of Recreation

Issued: November 23, 2023

CITY OF TEMISKAMING SHORES
 P.O. Box 2050
 Haileybury, ON
 P0J 1K0