

RS-RFQ-006-2025 Request for Quotation NL Fire Station Showers

Addendum No. 1 (to the Request for Quotation Document)

The Request for Quotation (RFQ) is modified as set forth in this Addendum. The original RFQ Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFQ. Respondents shall take this Addendum into consideration when preparing and submitting its response.

1. Site Meeting

A site meeting took place on May 12, 2025. The following people were in attendance:

	Company Name	Representative
1.	TBK Construction Inc.	Etienne Rivard
2.	Conlin Construction	Sam Conlin


Additionally, the following people were in attendance on behalf of the City of Temiskaming Shores:

	Individual	Role
1.	Mathew Bahm	Director of Recreation
2.	Steve Langford	Fire Chief

2. Questions from the Meeting

a) Flooring under existing shower stalls – A question was asked about flooring under the existing shower stalls as no flooring work is noted in the original RFQ. The existing flooring is a vinyl roll type flooring with welded seams and appears to butt to the existing shower stalls. The minimize costs, the successful proponent shall be responsible to supply and install 12" by 12" VCT tile for two new shower rooms. Any existing flooring within the new tile spaces to be removed. Colour and pattern to be confirmed with the successful bidder.





b) All items within the first-floor area where the ceiling is to be replaced will be removed by the City of Temiskaming Shores prior to the successful bidder beginning work in that area.

Issued: May 12, 2025

Mathew Bahm Director of Recreation

CITY OF TEMISKAMING SHORES

P.O. Box 2050 Haileybury, ON P0J 1K0